
 07-183  Creek Stabilization
Project, Taylor Park - Dead Man's Run Tributary, Parks Rec.
June 20, 2007

COMPANY NAME: Lottman Carpenter ConstructionGeneral Excavating Nemaha Landscape Const, Inc.
REPRESENTATIVE: David Lottman Scott Fitzgerald Jeff Emanuel
ADDRESS: 300 N. Main St. 6701 Cornhusker Hwy 430 W. Pioneers
CITY,STATE,ZIP: Diller, NE  68310 Lincoln, NE  68507 Lincoln, NE  68522
TELEPHONE NO.: 402-793-5865 402-467-1627 402-434-5488
FAX NO.:
E-MAIL ADDRESS: tslottman@dionecom.net ge@generalexcavating.com jeff.emanuel@nemaha.net

Item Item Description Qty. Unit Unit Price Total Unit Price Total Unit Price Total
1 Construction Staking 1 LS $4,500.00 $4,500.00 $12,400.00 $12,400.00 $4,104.00 $4,104.00
2 Mobilization 1 LS $5,000.00 $5,000.00 $18,600.00 $18,600.00 $23,641.00 $23,641.00
3 Construction Fence 3,500 LF $2.00 $7,000.00 $4.50 $15,750.00 $1.48 $5,180.00
4 Traffic Control for Construction 1 LS $1,500.00 $1,500.00 $2,700.00 $2,700.00 $550.00 $550.00
5 Construction Site Erosion Control 1 LS $3,500.00 $3,500.00 $11,800.00 $11,800.00 $4,675.00 $4,675.00
6 Tree Removal (12" - 23") 11 EA $175.00 $1,925.00 $500.00 $5,500.00 $260.00 $2,860.00
7 Tree Removal (24" - 35") 1 EA $200.00 $200.00 $1,400.00 $1,400.00 $517.00 $517.00
8 Stump Removal (12" - 23") 11 EA $50.00 $550.00 $125.00 $1,375.00 $108.00 $1,188.00
9 Stump Removal (24" - 35") 1 EA $50.00 $50.00 $320.00 $320.00 $148.00 $148.00

10 Earth Excavation 7,900 CY $4.00 $31,600.00 $8.00 $63,200.00 $2.75 $21,725.00
11 Earthwork Measured in Embankment 460 CY $1.50 $690.00 $7.00 $3,220.00 $1.90 $874.00
12 Excavation Disposal 7,350 CY $6.00 $44,100.00 $9.00 $66,150.00 $4.67 $34,324.50
13 Rip-Rap (In Place) 4,050 TON $35.97 $145,678.50 $35.00 $141,750.00 $30.21 $122,350.50
14 Pavement and Sidewalk Removal 3 CY $250.00 $750.00 $200.00 $600.00 $19.70 $59.10
15 Concrete Sidewalk, 4" thick 200 SF $1.00 $200.00 $10.00 $2,000.00 $3.03 $606.00
16 Remove 12" Sanitary Sewer 38 LF $10.00 $380.00 $24.00 $912.00 $44.00 $1,672.00
17 12" PVC Sanitary Sewer 50 LF $40.00 $2,000.00 $58.00 $2,900.00 $79.20 $3,960.00
18 Remove 24" Storm Sewer Pipe 20 LF $10.00 $200.00 $13.50 $270.00 $19.70 $394.00
19 Remove 48" Storm Sewer Pipe 20 LF $10.00 $200.00 $22.00 $440.00 $27.36 $547.20
20 24" CMP Storm Sewer pipe 20 LF $35.00 $700.00 $50.00 $1,000.00 $54.73 $1,094.60
21 24" CMP Flared End Section 1 EA $300.00 $300.00 $230.00 $230.00 $165.00 $165.00
22 Remove 42" RCP Flared End Section 1 EA $100.00 $100.00 $200.00 $200.00 $93.50 $93.50
23 42" RCP Flared End Section 1 EA $650.00 $650.00 $1,400.00 $1,400.00 $1,203.00 $1,203.00
24 Remove & Dispose Exist. Pedestrian Bridge 1 LS $3,500.00 $3,500.00 $1,100.00 $1,100.00 $492.00 $492.00
25 Remove & Dispose Exist. Pedestrian Bridge Abutments 1 LS $1,000.00 $1,000.00 $750.00 $750.00 $634.00 $634.00
26 Twin 9'x4' Reinforced Concrete Box Storm Sewer, Complete 10 LF $1,200.00 $12,000.00 $1,270.00 $12,700.00 $2,736.00 $27,360.00
27 Remove Concrete Structure, Complete 2 EA $500.00 $1,000.00 $900.00 $1,800.00 $1,203.00 $2,406.00
28 Remove Concrete Rubble 70 CY $12.00 $840.00 $21.00 $1,470.00 $16.75 $1,172.50
29 Encase Existing Utiltiy Pipe, Complete 1 LS $1,200.00 $1,200.00 $18,840.00 $18,840.00 $8,118.00 $8,118.00
30 Seeding, Type 1 0.9 AC $670.00 $603.00 $2,000.00 $1,800.00 $820.00 $738.00
31 Seeding, Type B 1.1 AC $900.00 $990.00 $2,200.00 $2,420.00 $1,300.00 $1,430.00
32 8" Compost Stock, Installed 290 LF $8.00 $2,320.00 $12.50 $3,625.00 $5.50 $1,595.00
33 12" Compost Stock, Installed 290 LF $10.25 $2,972.50 $15.30 $4,437.00 $6.60 $1,914.00
34 18" Compost Stock, Installed 1,160 LF $12.00 $13,920.00 $17.40 $20,184.00 $8.25 $9,570.00
35 Willow Stakes, Planted 435 EA $7.50 $3,262.50 $11.70 $5,089.50 $6.35 $2,762.25
36 Turf Reinforcement Blanket (ECB) 38,000 SF $0.24 $9,120.00 $0.35 $13,300.00 $0.22 $8,360.00
37 Turf Reinforcement Mat 3,300 SF $0.40 $1,320.00 $0.66 $2,178.00 $0.39 $1,287.00
38 1 1/2" Pipe Rail Fence, In Place (LSP 650) 40 LF $18.75 $750.00 $58.00 $2,320.00 $29.70 $1,188.00

TOTAL $306,571.50 $446,130.50 $300,958.15
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Item Item Description Qty. Unit
1 Construction Staking 1 LS
2 Mobilization 1 LS
3 Construction Fence 3,500 LF
4 Traffic Control for Construction 1 LS
5 Construction Site Erosion Control 1 LS
6 Tree Removal (12" - 23") 11 EA
7 Tree Removal (24" - 35") 1 EA
8 Stump Removal (12" - 23") 11 EA
9 Stump Removal (24" - 35") 1 EA

10 Earth Excavation 7,900 CY
11 Earthwork Measured in Embankment 460 CY
12 Excavation Disposal 7,350 CY
13 Rip-Rap (In Place) 4,050 TON
14 Pavement and Sidewalk Removal 3 CY
15 Concrete Sidewalk, 4" thick 200 SF
16 Remove 12" Sanitary Sewer 38 LF
17 12" PVC Sanitary Sewer 50 LF
18 Remove 24" Storm Sewer Pipe 20 LF
19 Remove 48" Storm Sewer Pipe 20 LF
20 24" CMP Storm Sewer pipe 20 LF
21 24" CMP Flared End Section 1 EA
22 Remove 42" RCP Flared End Section 1 EA
23 42" RCP Flared End Section 1 EA
24 Remove & Dispose Exist. Pedestrian Bridge 1 LS
25 Remove & Dispose Exist. Pedestrian Bridge Abutments 1 LS
26 Twin 9'x4' Reinforced Concrete Box Storm Sewer, Complete 10 LF
27 Remove Concrete Structure, Complete 2 EA
28 Remove Concrete Rubble 70 CY
29 Encase Existing Utiltiy Pipe, Complete 1 LS
30 Seeding, Type 1 0.9 AC
31 Seeding, Type B 1.1 AC
32 8" Compost Stock, Installed 290 LF
33 12" Compost Stock, Installed 290 LF
34 18" Compost Stock, Installed 1,160 LF
35 Willow Stakes, Planted 435 EA
36 Turf Reinforcement Blanket (ECB) 38,000 SF
37 Turf Reinforcement Mat 3,300 SF
38 1 1/2" Pipe Rail Fence, In Place (LSP 650) 40 LF

TOTAL

Land Construction, Inc. K2 Construction LeGrande Excavating
Gary Varley Thomas Rogge Jeffrey Ray
P.O. Box 22405 7701 Cornhusker Hwy P.O. Box 22639
Lincoln, NE  68542 Lincoln, NE  68507 Lincoln, NE  68542
402-477-5263 402-467-2355 402-423-4076

gary@landconstruction.com trogge@k2construction.bix
Unit Price Total Unit Price Total Unit Price Total

$4,000.00 $4,000.00 $5,750.00 $5,750.00 $4,305.00 $4,305.00
$17,500.00 $17,500.00 $4,200.00 $4,200.00 $19,068.94 $19,068.94

$2.10 $7,350.00 $2.33 $8,155.00 $2.75 $9,625.00
$500.00 $500.00 $4,025.00 $4,025.00 $2,500.00 $2,500.00

$11,000.00 $11,000.00 $9,200.00 $9,200.00 $7,300.00 $7,300.00
$175.00 $1,925.00 $301.30 $3,314.30 $150.00 $1,650.00
$300.00 $300.00 $598.00 $598.00 $250.00 $250.00
$125.00 $1,375.00 $126.50 $1,391.50 $100.00 $1,100.00
$200.00 $200.00 $172.50 $172.50 $200.00 $200.00

$3.40 $26,860.00 $3.32 $26,228.00 $8.60 $67,940.00
$1.00 $460.00 $2.21 $1,016.60 $16.35 $7,521.00
$4.90 $36,015.00 $5.08 $37,338.00 $8.45 $62,107.50

$36.45 $147,622.50 $36.42 $147,501.00 $41.50 $168,075.00
$40.00 $120.00 $23.00 $69.00 $46.71 $140.13
$6.00 $1,200.00 $5.50 $1,100.00 $5.00 $1,000.00

$30.00 $1,140.00 $70.00 $2,660.00 $26.25 $997.50
$65.00 $3,250.00 $84.27 $4,213.50 $63.00 $3,150.00
$20.00 $400.00 $21.00 $420.00 $12.00 $240.00
$53.00 $1,060.00 $28.00 $560.00 $24.00 $480.00
$39.50 $790.00 $53.77 $1,075.40 $27.05 $541.00

$265.00 $265.00 $492.17 $492.17 $225.00 $225.00
$500.00 $500.00 $140.00 $140.00 $200.00 $200.00

$1,300.00 $1,300.00 $1,658.10 $1,658.10 $1,200.00 $1,200.00
$1,000.00 $1,000.00 $316.25 $316.25 $750.00 $750.00
$4,000.00 $4,000.00 $1,868.75 $1,868.75 $1,000.00 $1,000.00
$1,430.00 $14,300.00 $1,460.70 $14,607.00 $1,365.00 $13,650.00
$1,500.00 $3,000.00 $1,598.50 $3,197.00 $1,000.00 $2,000.00

$40.00 $2,800.00 $23.59 $1,651.30 $16.14 $1,129.80
$19,840.00 $19,840.00 $20,933.32 $20,933.32 $19,782.00 $19,782.00

$740.00 $666.00 $856.11 $770.50 $737.00 $663.30
$990.00 $1,089.00 $1,035.00 $1,138.50 $990.00 $1,089.00

$8.40 $2,436.00 $9.20 $2,668.00 $8.40 $2,436.00
$10.75 $3,117.50 $11.79 $3,419.10 $10.76 $3,120.40
$12.60 $14,616.00 $13.80 $16,008.00 $12.60 $14,616.00
$8.25 $3,588.75 $8.63 $3,754.05 $7.88 $3,427.80
$0.26 $9,880.00 $0.28 $10,640.00 $0.26 $9,880.00
$0.44 $1,452.00 $0.46 $1,518.00 $0.42 $1,386.00

$35.00 $1,400.00 $57.04 $2,281.60 $19.60 $784.00
$348,317.75 $346,049.44 $435,530.37


